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IT Performance Work Statement (PWS)

AN/USQ-175(V) ROBE Spiral 2.0 TIG Set CLS
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1.0 General

This Performance Work Statement (PWS) defines the tasks required of the contractor to provide
Contractor Logistics support (CLS) and Operational Maintenance support of the forward
deployed and CONUS AN/USQ-175(V) ROBE Spiral 2.0 Information Technology (IT) Tactical
Datalink (TDL) communications systems as well as logistics support to include but not limited to
training, onsite field support, TDL analysis, Information Assurance (lA) support, Environmental
verification, and TDL conference representation for the AFLCMC/WNYBBA, Airborne
Communications Element, at the Warner Robins Air Logistics Center (WR-ALC), Robins Air
Force Base, Georgia. The scope of work required is outlined herein by the definition of terms
set forth herein and by the accompanied requirements. Minor and indefinite details of work are
not described. However, such minor work as is inherent to troubleshooting, testing, repairing
and maintaining secure type-1 encrypted gateway managers, communications processors, line-
of-sight(LOS) Link 16 and SADL data link terminals, beyond line-of-sight (BLOS) SATCOM
transceivers and global positioning receivers, and is necessary to adequately accomplish the
work required of the contractor.

1.1 Project Background

The AFLCMC/WNYBBA, Airborne Communications Element supports the Agile Combat Support
Directorate AFLCMC/WN in performance of the engineering and logistics activities necessary to
sustain airborne communication systems for the Air Force, performing routine and emergency
hardware and software updates to fielded communication systems in response to user
requirements and enhancements to ensure communications are robust, secure, jam-resistant and
contention free. Roll on Beyond Line of site Enhancement (ROBE) is a National Security System
(NSS) which is an Information Technology (IT) solution that is a dual Tactical Datalink (TDL) (Link-
16 and SADL) system that provides the warfighter with an automatic relay function to extend
coverage of both Link-16 and SADL networks. Filling these coverage gaps ensures that the
warfighters (Command and Control (C2) sites) receive critical information in near real time that
can easily be integrated into their IT systems. This information is provided via Radio Frequency
(RF) Beyond Line of Site (BLOS) to distant users providing intelligence information providing
Situation Awareness (SA) and shortening the kill chain time significantly. The NSS displays,
collects, and stores this data for future analysis and operational decision-making. The United
States Air Forces Central Command (AFCENT) Commander required that seven ROBE capable
KC-135 tankers fly out of Manas at any given time to ensure a more robust SA for the C2
Commanders.

1.2 Objective

1.2.1 The ROBE TDL IT systems is a rapidly installable, nonintegrated airborne TDL IT
equipment suite that can be rolled or carried onto a ROBE-modified KC-135 tanker aircraft
before participating in an operation to forward C2 decision-making information anywhere in the
world as well as participate in the Link 16 and SADL RF networks as a relay platform and for
aircrew situational awareness (SA). There are 40 KC-135 tankers that have been upgraded
with (Group A) modifications to accommodate 20 ROBE TDL IT systems (Group B).

1.2.2 ROBE connects multiple dissimilar and incompatible TDL networks and their participants

with each other and to their battle directors in Joint C2 nodes, such as the Air and Space
Operations Center (AOC).
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1.2.3 Theater participants require the capability to establish and maintain secure battlespace SA
to locate, identify, track, observe, and monitor friendly, enemy, hostile, and nonaligned forces
and actors anywhere, anytime in near-real time to form a Common Operating Picture (COP) for
executing C2 Commanders. ROBE is a LOS/BLOS gateway that will enable decision-makers to
use C2 nodes’ ability to create and utilize decision-quality information for increasing predictive
battlespace awareness (PBA), shortening the decision cycle for combat operations (such as the
Find, Fix, Track, Target, Engage, Assess [F2T2EA] process), facilitating precision attack, and
compressing the sensor to-shooter kill chain.

1.3 Definitions
For the purpose of this PWS, the terms used herein are defined as follows:

1.3.1 Contracting Officer (CO)
The individual authorized to enter into contracts for supplies and services on behalf of GSA and
who is responsible for the overall acquisition process.

1.3.2 Contracting Officer's Representative (COR)
The COR is the individual responsible for overall administration of the contract.

1.3.3 Incoming Inspection

Visual inspection, physical test, and functional check using shop facilities, equipment,
procedures, and test parameters as set forth in applicable technical publications to determine
the exact condition.

1.3.4 Calibration
Calibration of test equipment (GFE and CFE) required in support of repairs will be the
contractor’s responsibility.

1.3.5 Data
All required management, scientific engineering, and logistic information, reports, and
documentation.

1.3.6 End Item
For the purpose of this PWS, the end item is ROBE TIG Set. An lllustration of the ROBE TIG
Set is shown in Figure 1.

1.3.7 Facility
Throughout this PWS, facility and depot are used synonymously.

1.3.8 Group A

ROBE system items, parts, or components that are permanently installed in the aircraft to
support, secure, interconnect, or accommodate the ROBE Group B items. The Group A items
are not covered within the basic scope of this CLS effort.

1.3.9 Group B

ROBE nonintegrated airborne tactical data link equipment suite consisting of communications
receivers and transceivers, terminals, computers, cooling systems, crew displays, cryptographic
equipment, and ROBE-to-aircraft interconnect cables.

1.3.10 Parts
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Components and subassemblies of the ROBE TIG Set listed in Table 5.

1.3.11 Quality Assurance Representative (QAR)
The QAR is the individual responsible for overall quality assurance activities.

1.3.12 Repair

The restoration or replacement of parts or subassemblies of the end item as necessitated by
wear and tear, damage, failure of parts, in order to maintain the specific end item in serviceable
and efficient operating condition.

1.3.13 The Government
In all instances in this contract, the term “The Government” relates to the United States
government.

2.0 Specific Performance Requirements

This Performance based Work Statement (PWS) provides detailed information for Contractor
Logistics Support (CLS) of the KC-135 Roll-On Beyond-Line-of-Sight (ROBE) Spiral 2.0 Tactical
Information Gateway (TIG) Set. For the purpose of this PWS the ROBE TIG Set includes all the
items shown in Figure 1, listed in Table 5, and cataloged as National Stock Number (NSN)
5895-01-540-3609CY, Part Number (PN) 195-A0175-2. Work performed under this PWS
includes all labor for management, contract, finance, configuration management, quality
assurance, Rough Order of Magnitude (ROM) estimate creation, engineering and logistic
program support. In addition, this PWS includes Information Assurance (lIA) support as well as
Subject Matter Expert (SME) support within the Continental United States (CONUS) and outside
the CONUS (OCONUS).

2.1 Program Management Requirements

2.1.1 The Contractor shall provide program management, administrative planning, coordination
and integration of program requirements, organizing, directing, controlling and approving actions
to ensure the successful execution of the administrative, technical, and financial functions of the
ROBE CLS program. The contractor shall designate a ROBE CLS program manager (PM) who
will be responsible and have the authority for control and coordination of all work performed
under this task order.

2.1.2 Program Reviews

2.1.2.1 The contractor shall conduct two (2) semiannual program reviews. The reviews will be
held at the contractor’s facility. The first review will be held during the first 60 days after contract
award. The contractor shall support the review by ensuring that the appropriate contractor
personnel are available during the review to discuss the level of detail required by the
Government. At the reviews the contractor shall present the following information:

e Overall CLS Program and Schedule Status

Depot Repairs and Spares Status

CONUS SME Support Activities Status

OCONUS SME Support Activities Status

Quality Assurance Program Status

Data Item Delivery Status
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e Action ltem Status

2.1.2.2 The contractor shall publish a formal agenda for each formal review two weeks prior to
the review. During the reviews, the contractor shall present programs and technical briefings.
The contractor shall present all information at the reviews in accordance with contract data
requirements. The presentation materials will become part of the formal minutes. The
contractor shall publish formal minutes of each review. Preliminary minutes delineating all
agreements will be signed prior to adjournment by both chairpersons. Changes to the scope of
the contract may be initiated only by contract modifications signed by the GSA CO.
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Figure 1. Tactical Information Gateway (TIG) Set

Table 5. Tactical Information Gateway (TIG) Set ltems

FIG. & UNIT USABLE
INDEX PART DESCRIPTION PER ON SMR
NUMBER NUMBER FSCM [ 1234567 ASSY CODE CODE
1-
195-A0175-2 099Q2 TACTICAL INFORMATION GATEWAY SET 1 ADD
1 | 195-A3198-1 099Q2 . KIT, MISSION COMMANDER DISPLAY 1 PADLA
WITH ETHERNET CARD
2 | S20A108 1SDK7 . CARRIER ASSY, HDD, REMOVABLE 1 PAOZZ
=3 | ST373207LW 65867 . HDD, SCSI, 70GB 1 PADZA
4 | 195-A1218-2 099Q2 . MONITOR GROUP, TIG 1 ADD
5 | 195-A1207-2 099Q2 . GATEWAY MANAGER GROUP, TIG 1 ADD
6 | 195-A1206-2 099Q2 . ARC-210 GROUP, TIG 1 ADD

ID-ID04130052 Performance Work Statement Page 7 of 34



7 | 195-A1208-1 099Q2 . MIDS GROUP, TIG 1 ADD

8 | 195-A1534-1 099Q2 . SUPPORT EQUIPMENT CASE 1 ADD
9 | A0240624700-101 | 1NNE7 . ANTENNA GROUND SET ASSY, TIG 1 ADD
A0240624701-101 | 1NNE7 . ANTENNA GROUND SET ASSY, TIG 1 ADD

10 | BL100C-L-5267 53636 . AUXILIARY POWER SUPPLY 1 ADD

— Not lllustrated

2.2 IT Management

2.2.1 Information Assurance Officer (IAO) Requirements

The contractor shall provide an IAO to support and manage the ROBE Information Assurance
Program for the ROBE Program Manager at Robins AFB, GA and the Lead Major Command
User for ROBE, HQ ACC, at the Air Force Command and Control Integration Center (AFC2IC),
Hampton, VA. In addition, the IAO shall also function as a ROBE SME when ROBE day-to-day
operations workload dictates the need.

2.2.2 Software Image Integration
The Information Assurance Officer shall function as the primary Contractor point of contact for
Software Image Integration requirements determined by the program office.

2.2.3 Support to 618" AOC/XON
The IAO shall provide analysis and consultative support to the AOC staff on a limited basis,
through 618" AOC/XON.

- On alimited basis, assist the AOC/XON staff with analysis and consultative services
required to assist the organization with understanding and integrating Tactical Data Link
(TDL) capability into the overall 618™" Air Operations Center (AOC) operations and
infrastructure, as Air Mobility Command continues to bring the Dynamic Retasking
Capability (DRC), Real Time Information in the Cockpit (RTIC), and additional TDL
capability into the Mobility Air Force (MAF) fleet of aircraft. The IAO will be assigned and
work in the 618™ Air Operations Center (AOC), requirements division (XON).

- Provide assistance with identifying Information Assurance issues that will need to be
addressed and worked as the new capabilities are brought in and integrated into the
overall AOC suite of systems.

- Provide a bulletized Weekly Activity Report (WAR) to the ROBE PM, with Cc: copies to
the AOC/XON and the IAOs Company Manager. The specifics of the support provided
will be detailed sufficiently to ensure the ROBE PM understands the work accomplished.
The report will include the hours performed each week.

2.2.4 1A0O Qualifications and Training Certifications
IAOs shall have the following qualifications and training certifications:
- Trained in current TDL waveforms and protocols with ability to learn new emerging
standards to include:
o Link-16
o Enhanced Position Location and Reporting System/Situational Awareness Data
Link (EPLRS/SADL)
o Knowledge or experience in operating or maintaining SATCOM radios and
SATCOM principles
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o Roll-On, Beyond Line-Of-Sight Enhancement (ROBE) airborne gateway
o Windows 2000 Professional, Windows XP, and Windows 7 Operating Systems
- Proficient with the operation, test, and use of all of the components of the ROBE
System.
- Secret security clearance required.
- Obtain and maintain a current Class Il Flight Physical (update every three years if under
age 50; every two years for age 50 and over)

2.2.5 Government Support for IAO
The Government is responsible to provide the following items for IAO daily operation in the
office or in the field:
- Office space and phones, to include long distance calling and direct overseas DSN
access
Computer support, to include:
» Desktop computers, unclassified and classified processing and internet access
» Federal Core Software Configuration
= MS Project Standard
= MS Visio Professional

Adobe Acrobat
Roxio CD/DVD Burner
ActiveCard Gold
» Symantec Client Security Software
- Common Access Cards (CAC) and Restricted Area badges for operations in secure
facilities
- Portable tool kit for each SME to conduct authorized field repairs
- Ensure SMEs are issued Cell Phones and Blackberry equipment to ensure customers
are able to contact them when needed. Access to secure phones and SIPRNET will be
required.
- Government vehicle suitable for intra-base/flight-line transportation to facilitate efficient
and expedient accomplishment of assigned contractual tasks at the in theater operating
location.

2.3 Infrastructure Services and Ancillary Support

2.3.1 Subject Matter Expert (SME) Requirements

The contractor shall provide SMEs in support of fielding, deployment and sustainment of ROBE
TIG Sets. The SMEs may be assigned to an Air Force Base or an alternate location agreed to
by the government. For alternate locations that include a military installation, arrangements will
be made to provide for office space, computer/network access, and other administrative support
needed to operate from that installation.

2.3.1.1 SME Support Activities
The SMEs, when required and approved, shall travel to ROBE operational units and theater
deployed locations in order to:

- Support fielding and implementation of ROBE Block Cycle Changes. As issues are
identified during fielding, submit the documented findings to the acquisition and
sustainment program managers, as well as the vendor logistics staff for follow-up action.

- Troubleshoot, coordinate, and resolve operational ROBE issues via phone, e-mail, or in
the field at the operating locations.
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- Participate in Engineering Change Proposal (ECP) development, testing, and field
training. SMEs shall execute field upgrades of software, firmware, and hardware
generated by the ECPs.

- Serve as the Information Systems Security Officer (ISSO) and coordinate with the ROBE
Information Assurance Officer (IAO). ROBE ISSO duties are fulfilled by the ROBE
SMEs who are responsible for performing ISSO duties as defined in the ROBE 1A
documentation. ISSOs coordinate with the ROBE PM and with the User Representative
to support yearly security reviews, and the distribution of patches and the
implementation of TCTOs. ISSOs, at the direction of the IAO, coordinate with the ROBE
Local IAOs and support and monitor them in their IA-related duties.

- Provide initial and refresher training to operational ROBE KC-135 users and functional
staff at home units and deployed locations, as required; discuss flights with operators of
the ROBE system to ensure continual feedback is maintained and provide guidance as
appropriate to ensure mission success.

- Develop, coordinate, and facilitate feedback processes to identify hardware, software,
Tactics, Techniques and Procedures (TTP) and process changes identified by aircrew,
maintenance, logistics and contracted support personnel.

- Analyze Data Extraction and Reduction (DERG) data; analyze Data Extraction (DX) files
for Expeditionary Air Refueling Squadron (EARS) — provide EARS updates and Boom
operator metrics.

- Analyze data in order to monitor current Concept of Operations (CONOPS) trends and
seek continuing improvement for the ROBE program (i.e. identifying what players are
being relayed when and where, sharing Tanker refueling information with another
program to ensure mutually beneficial theater support and coverage for the war fighter,
etc.).

- Conduct preventative maintenance on ROBE B-kits and C-kits; maintain a list of
defective parts and return them for replacement as they are identified; maintain a
maintenance log to track defects, corrective actions, open or close status.

- Perform depot maintenance consisting of troubleshooting, removal and replacement,
Time Compliance Technical Order (TCTO) implementation.

- When deployed, SMEs shall not exceed 60 hours per working week at a rate not to
exceed ten hours per day.

2.3.1.2 SME Qualifications
SMEs shall have the following qualifications:
- Trained in current TDL waveforms and protocols with ability to learn new emerging
standards to include:
= Link-16
» Enhanced Position Location and Reporting System/Situational Awareness Data
Link (EPLRS/SADL)
» Knowledge or experience in operating or maintaining SATCOM radios and
SATCOM principles
» Roll-On, Beyond Line-Of-Sight Enhancement (ROBE) airborne gateway
»  Windows 2000 Professional, Windows XP, and Windows 7 Operating Systems
- Proficient with the operation, test, and use of all of the components of the ROBE
System.
- Secret security clearance required.
- Obtain and maintain a current Class Il Flight Physical (update every three years if under
age 50; every two years for age 50 and over)

2.3.1.3 Government Support for SMEs
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The Government is responsible to provide the following items for SME daily operation in theater:

- Office space and phones, to include long distance calling and direct overseas DSN
access
- Computer support, to include:
» Desktop computers, unclassified and classified processing and internet access

Federal Core Software Configuration

MS Project Standard

MS Visio Professional

Adobe Acrobat

Roxio CD/DVD Burner

ActiveCard Gold

= Symantec Client Security Software

- Common Access Cards (CAC) and Restricted Area badges for operations in secure
facilities

- Portable tool kit for each SME to conduct authorized field repairs

- Ensure SMEs are issued Cell Phones and Blackberry equipment to ensure customers
are able to contact them when needed. Access to secure phones and SIPRNET will be
required.

- Government vehicle suitable for intra-base/flight-line transportation to facilitate efficient
and expedient accomplishment of assigned contractual tasks at the in theater operating
location.

2.3.2 Ancillary Support, Depot Resources, and Repair Requirements

The contractor shall provide the necessary labor, materials, facilities and equipment required to
analyze, troubleshoot, repair, overhaul and test ROBE TIG Sets, assemblies, and parts that are
maintained or repaired under this contract. These services also include alignment, adjustment,
calibration, testing, movement, storage and reporting status related to the repair and return of
ROBE TIG Sets to the user. Repair, overhaul and replacement will include ROBE TIG Set
subassemblies and major assemblies up to and including the complete ROBE TIG Set.

2.3.2.1 Incoming Inspection

The Contractor and quality representative shall jointly inspect all returned items upon receipt at
the Contractor’s facility for the following:

Item(s) Identification

Signs of damage to or mishandling of the item(s)

Completeness of the item(s) and/or entire ROBE TIG Set

2.3.2.2 Acceptance Tests

ROBE TIG Sets and subassemblies must be repaired or replaced (see 2.3.2.7) to meet the
requirement of their associated specifications. The contractor shall perform acceptance testing
of each ROBE TIG Set processed under CLS prior to it being returned to the Government.
Acceptance test procedures must demonstrate that the ROBE TIG Set to be returned to the
Government is in a fully functional, serviceable condition. The contractor shall furnish all
facilities, equipment and services necessary to perform the acceptance tests and inspections.
Prior to returning a serviceable ROBE TIG Set back to the Government, the Contractor shall
notify the government representative as to the results of the acceptance tests and inspections.
The Government reserves the right to verify acceptance testing results prior to acceptance,
however, in accordance with FAR 52.246-6. A signed DD Form 250 by the contractor’s quality
assurance will evidence final acceptance.
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2.3.2.3 Repair Turn-Around Times

The contractor shall ensure the repair turn-around times are met for all ROBE TIG Sets returned
for maintenance. All ROBE TIG Sets returned for contractor repair must be repaired and
shipped from the contractor’s facility within thirty (30) calendar days for ROUTINE
requirements. ROBE TIG Sets designated as SURGE requirements must be expedited over
normal repair items and must be repaired and shipped out to the Government destination within
seventy-two (72) hours of receipt at the contractor’s facility. This turn-around time also includes
sub-contractor repaired items. Turn-around time begins at receipt of the ROBE TIG Set at the
contractor’s facility and ends when the ROBE TIG Set has been shipped to the government
delivery destination. The contractor shall identify/document all repairs in the maintenance
service report that is due quarterly.

2.3.2.4 Surge Repairs

For all items being repaired identified as SURGE requirements, the government hereby waives
the requirement for final paint/touch-up, government witnessed acceptance test procedures
(ATP) and final inspections at the Contractor and its suppliers. Nothing in this section may be
construed as waiving compliance with the contractor’s internal quality control system during
surge requirements, however. This waiver will remain in effect as long as the government has
an immediate need for SURGE requirements.

2.3.2.5 Spares Support

Spares support for operational sustainability be established. Adequate spares levels will be in
place to support the fielded ROBE TIG Sets and repair turn-around times. Contractor supported
spares must be catalogued in the Air Force (AF) supply management system with a national
stock number (NSN). Spares must comply with anti-tamper provisions and individual unique
identification (IUID) requirements. The contractor shall maintain sufficient levels of government
and contractor furnished parts and material to perform contractor logistics support and to
maintain the turn-around times specified (2.3.2.3) above. Regarding maintaining sufficient
levels of government furnished equipment, this support will include monitoring and management
of the GFE stock levels, requisition, receipt, issue, packaging, handling, storage and shipping
activities required to support the ROBE TIG Sets. Upon completion of CLS, all GFE must be
inventoried, packaged and returned in accordance with the disposition instructions provided by
the government sources of supply.

2.3.2.6 Repair of GFE Items

The Contractor shall coordinate the repair of GFE items. All GFE items that require repair are to
be handled through the military supply system utilizing appropriate Military Standard
Requisitioning and Issue Procedures (MILSTRIP) authority IAW contract language specified in
this performance work statement. Return of items for repair must be coordinated with the
appropriate item manager identified in the military supply system. Items will be shipped to
repair locations as specified by the item managers. The Contractor shall requisition
replacement items by submitting a funded MILSTRIP requisition to the source of supply for that
item. The contractor shall be authorized to requisition GFE items upon approval of AFMC Form
8s. GFE items authorized MILSTRIP authority under this provision IAW Appendix A MILSTRIP.

2.3.2.7 Condemnations of SRU or LRU

The contractor shall not repair any items where the cost of parts and labor exceed 75% of the
current government stock listed price (from FEDLOG) of the item unless authorized and
approved by the government. When computing the repair cost of the item, any missing
recoverable subassemblies will be included in the repair cost. Any item found to be
uneconomical to repair will be reported through the GSA COR to the government for disposition
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instructions. Items condemned under provisions of this contract will be replaced by the
government with replacement assets at no additional cost to the contractor.

2.3.2.8 Precious Metal

All items condemned that contain precious metals and/or all precious metals bearing scrap will
be reported to Defense Logistics Agency (DLA) Disposition Services, located in the Hart-Dole-
Inouye Federal Center, 74 Washington Ave, Battle Creek, MI 49037-3092 for disposition
instructions, unless other specific instructions are furnished by the item manager. Toll Free: 1-
877-DLA-CALL; DSN: 661-7766; Commercial/FTS (269) 961-7766.

2.3.2.9 Accessory and Component Reuse, Repair and Replacement

Expense parts of an end item determined defective will be replaced with equivalent serviceable
parts. Materials/parts used for replacement will be selected in accordance with MIL-HDBK-
5400. Contractor furnished material or parts used for replacement must equal or exceed the
quality of the original material or parts. The material or parts will be entirely suitable for repair of
the end item for its intended purposes, and will be completely interchangeable without
alterations of either the subassemblies or the end item. Commercial replacement parts may be
utilized if MIL-STD parts are no longer available, pending the prior approval of the government.

2.3.2.10 Configuration Control

Changes to the ROBE TIG Set configuration will be made only when identified by a
Government-approved change. Examples of such changes are Engineering Change Proposals
generated as the result of vanishing vendors and preferred spares. Records will be maintained
which readily and systematically account for configuration changes from the baseline
configuration.

2.3.2.11 Engineering Change Proposal (ECP)

Neither design nor functional capabilities will be changed, modified or altered except when an
ECP is submitted and approved in accordance with EIA649 National Consensus Standard for
Configuration Management. The contractor shall submit to the government a copy of any
change notice, document change notice, engineering order, engineering change order,
engineering change notice, or specification change notice that would affect the configuration of
the item. Any changes made without written approval from the government will require removal
at the contractor’s expense. ECPs generated and approved under a formal retrofit program
may be implemented under the non-recurring engineering services provisions in section 4 of this
PWS. However, costs associated with implementation will be funded by the retrofit program.

2.3.2.12 Nonstandard Parts

Before being used, nonstandard parts, as defined by non-mil-standard or non-commercial
equivalent that are used in this repair must be approved in writing by AFLCMC/WNYBBA via the
GSA Contracting Officer.

2.3.2.13 Repair Problems
For the purpose of resolving repair problems as they occur, the contractor shall report them to
AFLCMC/WNYBBA, ROBE Program Office through the COR.

2.3.2.14 Test Equipment Calibration

The calibration standards for calibrating the test equipment used in the repair test/sell-off phase
will be traceable to the National Institute of Standard Technology (NIST) specifications.
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2.3.3 Non-Recurring Engineering Services

It is recognized that during the performance of this contract, repair, engineering services and
other system support not forecasted, may be required. All non-recurring engineering services
will be authorized by separate written task statement of work by the COR describing the work to
be performed, and will be only accomplished after contractor receipt of the written (email is
preferred) authorization from the COR to cover the task. The contractor shall document all such
non-recurring work authorized in the monthly service report.

Include services such as, but not limited to:

Engineering services in support of ROBE TIG Set failure analysis

Engineering services in support of vanishing vendor problems

Engineering services in support of Reliability and Maintainability Improvements

Engineering services in support of ROBE TIG Set corrective maintenance (ECPs)
Engineering services in support of upgrades/modifications to ROBE Group B hardware
Engineering services for troubleshooting, repair, upgrade/modification KC-135 installed ROBE
Group A hardware

3.0 Government Furnished Equipment/ Property (GFE) / (GFP)

The contractor shall maintain physical inventory and protection of all Government Furnished
Equipment and Information in accordance with Federal Acquisition Regulation (FAR) Part 45.0
that prescribes policies and procedures for providing Government property to contractors,
contractors’ use and management of Government property and reporting, redistributing and
disposing of Government inventory. Contractor shall ensure that all non-consumed Government
Furnished Equipment (GFE) from previous NATO Support Agency (NSPA) contract LC-
CC/4600001548 remains in serviceable condition. The Contractor shall be responsible and
accountable for all GFE/GFP as listed under Appendix C of this contract.

4.0 Data Requirements

The contractor shall prepare and deliver data IAW the PWS. Contractor format is acceptable.
Contractor must submit an initial draft format for each report NLT 30 days after contract award
for approval. All other data submissions shall be as required under this section. Data
submissions will be transmitted to the GSA COR with a letter of transmittal to the CO, unless
otherwise indicated. All data submissions will be uploaded to ITSS via an Action Memo.

4.1 Data Management

The contractor shall identify a contract data manager. The data manager will have the authority
and responsibility to integrate and control the contractor’'s data management efforts during this
contract.

4.2 Requests for Deviations

The contractor shall submit requests for deviations from contract requirements to the
Government’s CO. Requests for deviations will be submitted as soon as possible after the need
for a deviation is identified.

4.3 Safety Assessment Report

The contractor shall implement system safety programs to ensure that all system and operation
hazards are identified, eliminated or controlled and verified. The contractor shall document the
results of the system safety program in a Safety Assessment Report. The report will be made
available to AFLCMC/WNYBBA Safety Representatives. Guidelines for Hardware Hazards and
Risk Reduction can be found in MIL-STD-882D. MIL-STD-882D is the controlling authority of
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implementation of successful systems safety programs. The Safety Assessment Report is due
not later than (NLT) 180 calendar days after contract award.

4.4 Status Report

The contractor shall submit a status report documenting the status of contractor effort towards
achieving contract objectives. The report shall identify accomplishments to date and difficulties
encountered while comparing status achieved to planned goals and resources expended.
Report is due NLT ten (10) business days after the end of the reporting month. (DI-MGMT-
80368A)

4.5 Maintenance Service Report

The Maintenance Service Report will consist of a running history of maintenance actions and
reliability data, including any warranty repair actions. The report will identify failed components
removed and replaced, repair turn-around times, location or base that turned in unit/system,
date received and date item was shipped back out in serviceable condition. Reportis due NLT
ten (10) business days after the end of the reporting quarter.

4.6 Deployed SME Weekly Activity Report (WAR)

The contractor shall submit a deployed SME Weekly Activity Report. The SME Weekly Activity
Report shall identify mission metrics for all supported missions, maintenance activities
performed, and site specific issues. Report is due NLT one (1) business day before ROBE
weekly telephone conference for the prior week’s activities. Report shall be classified at or
above the level of the Air Tasking Order for the using command’s operation.

4.6.1 Mission Metrics

The contractor shall report all ROBE missions flown by the using command. These metrics shall
include both planned and actual data link connectivity, any troubleshooting steps accomplished
by aircrew members or SMEs, and a root cause analysis for all mission deviations.

4.6.2 Maintenance

The contractor shall report all maintenance actions performed at the deployed location,
coordination or support required from depot or other facilities, and system reliability and
maintainability figures to a part and serial number level.

4.6.3 Site Specific Issues
The Contractor shall report on all ancillary issues which may cause program impacts.

4.7 618" AOC/XON Monthly Activity Report

The SME/IAM working at Scott AFB, lllinois, shall submit a bulletized Monthly Activity Report to
the Government ROBE PM, with a courtesy copy to the 618" AOC/XON. The report will identify
the consultative support provided to the AOC staff on a limited basis and include the hours
performed each week. The report will be detailed sufficiently to ensure the ROBE PM
understands the work accomplished. Report is due NLT one (1) business day before ROBE
weekly telephone conference for the prior week’s activities.

4.8 Engineering Change Proposal (ECP)

The contractor shall submit an ECP for all Class 1 changes to the baseline configuration. The
contractor shall notify the government of all Class 2 changes, including all substitute parts
changes, through Document Change Notices (DCN). Submit ECPs and DCNs, as needed.

4.9 GFM Transaction Report

ID-ID04130052 Performance Work Statement Page 15 of 34



The contractor shall update and submit a GFM Transaction Report. Report is due 30 days prior
to the end of the basic and/or option year.

4.10 Funds and Man-Hours Expenditure Report
The contractor shall provide a Funds and Man-Hours Expenditure Report to provide visibility
into contractor expenditures for labor, materials, travel, and other contract charges to the major
task level. The major task level is defined as the level directly below the sub-contract line item
(SLIN) level (Example: IAO Support tasking is provided through CLIN 1, SLIN 1). Expenditures
in travel or other direct cost categories shall be broken down into major cost categories where
the total amount makes up more than 15% of total category expenditures. The report shall be
delivered concurrently with contractor invoices and current as of the performance end date of

the invoice. (DI-FNCL-80331A)

5.0 Performance Requirements

5.1 Performance Requirement Summary

PWS ref. Service Performance Acceptable Quality Methpd of
Standard Level Surveillance
8.1.3 -9, | Data Deliverables | All data must be No more than one late 100%
9.2 delivered on-time submittal (draft or final) Inspection
within established due | per assessment period,
dates. and each submittal
must not contain more
than 5 minor clerical
errors at draft
submittal, zero errors
at final submittal.
3.1, 3.2, | Information All services must be No more than one valid Periodic
3.3 Assurance performed within complaint documented inspection of
services, SME established suspense per assessment period. | acceptance tests,
services, and dates/TATs. review/investigati
operational/maint on of all
enance/repair complaints
services received.
8.14 Perform All services must be Notification required by 100%

requirements
within budget

performed within
established cost
ceiling. Required
notifications must be
on time.

clauses FAR 52.232-20
or 22 must be 100% on
time and accurate.

Inspection of
monthly progress
& performance
reports

5.2 Deliverables Summary

-Safety Assessment Report
-Status Report
-Maintenance Service Report

-Deployed SME Weekly Activity Report
-618 AOC/XON Monthly Activity Report

ID-ID04130052
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-Engineering Change Proposal (ECP) (para 4.8)

-GFP Transaction Report (para 4.9)
-Funds and Man-Hours Expenditure Report (para 4.10)
-Program Review Agenda (para 2.1.2.2)
-Program Review Minutes (para 2.1.2.2)

6.0 Other Information and Special Requirements/Conditions

6.1 Quality Assurance Requirements

6.1.1 General

The Contractor shall conduct a quality assurance program. The Contractor shall allow the
Government to inspect quality assurance plans, processes, procedures, and records upon
request. The Contractor’s quality assurance programs will provide the quality procedures to be
followed throughout all areas of contract performance including inspecting, analyzing,
troubleshooting, repairing, documenting, testing, and delivery.

6.1.2 Quality Inspection Requirements
The contractor’s inspection system will be established and maintained IAW ISO 9001.

6.1.3 Product Quality Deficiency Report (PQDR)

The contractor’s inspection system will include the complete processing of Material Deficiency
Reports (MDRs) and Quality Deficiency Reports (QDRs) for hardware in accordance with T.O.
00-35D-54 including evaluation of PQDR contract repair exhibits.

6.2 Packaging, Handling, Storage and Shipment

6.2.1 The Contractor shall package, handle, store, and transport ROBE TIG Sets using best
commercial practices to ensure effective use of space for packaging, handling, and
transportation consistent with transportability on commercial and military aircraft.

6.2.2 The Contractor shall provide packaging and preservation methods (i.e. dehumidified, etc.)
to protect material against corrosion, physical and mechanical damage and other forms of
degradation during storage, handling and shipment associated with the military distribution
system for the life of the equipment. Reusable containers (Figure 1 Item 8) and reusable
wooden shipping crates will be retained, protected and stored for reuse.

6.2.3 Handling of equipment will be in accordance with ISO 9001 and best commercial
practices. The ROBE TIG Set is subject to the following additional handling requirements:

6.2.3.1 Each transit case requires a two-person lift

6.2.3.2 The Monitor, ARC-210 and MIDS transit cases contain Controlled Cryptographic ltems
(CClI) and will be handled in accordance with procedures set forth in AFI 33-201 (Volume 5).

6.2.3.3 The RT-1720GI/G SADL radio, RT-17941/ARC-210 SATCOM radio, and RT-18071 MIDS
terminal have embedded CCI and will be handled in accordance with procedures set forth in AFI
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33-201V5. Coordination with appropriate COMSEC managers to inventory and document the
CCI by serial number is required.

6.2.3.4 The removable hard disk drives (HDDs) in the Gateway Manager and Mission
Commander Display computers become classified once they are used in an operational
mission. Handling and storage of classified HDDs will adhere to COMSEC user requirements.

6.2.4 The contractor shall ship and store ROBE TIG Sets in accordance with AFMAN 23-110
(Volume 2, Part 2) and AFI 33-201 (Volumes 1, 2, and 5).

6.2.5 Material Inspection and Receiving Documentation

Contractor shall annotate the applicable receiving document with National Stock Number, Part
Number, and Serial Number (DD1348 and DD1149). Contractor shall annotate applicable serial
numbers on each DD Form 250, Material Inspection and Receiving Report.

6.2.6 FED-EX Account

The Contractor shall establish a FED-EX account for shipment of ROBE TIG Sets to CONUS
locations. For OCONUS locations the Contractor shall contact GSA for disposition and
transportation requirements. The Contractor is authorized to ship critical items via overnight,
when necessary, to meet the specified (see 2.3.2.3) turn-around time.

6.2.7 Finishing and Marking

The Contractor shall repair damaged protective finish to the extent necessary to provide
adequate protection during usage. The Contractor shall replace damaged markings,
identification and decals. Minor cosmetic defects (scratches, nicks, dents, etc.) not considered
to affect the installation or operation of the repaired item, will not require correction.
Workmanship will be in accordance with TO 00-25-234 or Contractor’s standard repair
procedures and acceptance criteria.

6.2.8 Requirements for Item Unique Identification (IUID)
The contractor shall mark all contract deliverables in accordance with DFARS clause 252.211-
7003 in section 7.0 of this contract and the following requirements.

6.2.8.1 IUID Marking

6.2.8.1.1 New items

The contractor shall provide IUID, or DoD recognized equivalent, for all items delivered with an
acquisition cost of $5000 or more. For long term contracts, any items that have range quantity
prices established, that will exceed the $5000 unit price will have IUID markings from the
beginning of the contract. 1UID markings will be IAW MIL-STD-130N.

6.2.8.2 Repair items

The contractor shall mark those items as identified by the Government. Items received for repair
will be inspected for IUID markings. Those items where the marking is damaged or missing the
contractor shall mark the equipment. When marking requirements are not clearly specified then
the contractor shall advise the PCO. For previously acquired items where the IUID markings
were not required the contractor shall follow the procedures as if the item was a new item.

6.2.8.3 The Contractor shall apply unique identification markings to serviceable items described

on Table 6, below, upon completion of repair, unless those items are already IUID marked.
NOTE: If an item is received that is already tagged with an IUID marking then the Contractor
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shall verify or update the registry by sending registry information for reprogrammed items to
AFLCMC/WNYBBA. IUID marking will be performed in accordance with this PWS and IUID
clauses cited elsewhere in the contract.

6.2.8.4 IUID markings and readability requirements will comply with MIL-STD-130N. The
contractor shall generate and install IUID labels on each item received if such a label is not
already installed. The contractor shall enter the required information into the Government 1UID
Registry for each item labeled.

Table 6. List of tems Requiring IUID

Iltem | Part Description National Stock Number
1 7864S1310SC-100 Computer Assembly 7021015504760BY

2 BU-65549M2-300 CCA Dual Channel 5998015500618BY

3 5102 CCA, Serial I/F Not Stock Listed (NSL)
4 195-A2131-1 GPS Receiver NSL

5 81-014-02 Transformer Rectifier 6130015500823BY

6 FG-3600 Tablet PC NSL

7 Getac V100 Laptop Computer NSL

8 Neuro Logic Systems 17” Keyboard Display NSL

9 A0240624700-101 Antenna Gnd. Set Assy. NSL

10 A0240624701-101 Antenna Gnd. Set Assy. NSL

11 BL100C-L-5267 Auxiliary Power Supply NSL

NOTE

See the DoD website for the latest information http://www.acq.osd.mil/dpap/IUID/.

6.2.8.5 Commercial Markings

All other items will have acceptable commercial markings that meet the guidelines in
Department of Defense (DoD) Guide to Uniquely Identifying ltems
http://www.acq.osd.mil/dpap/pdi/uid/index.html.

6.2.8.6 Permanency and Legibility

The IUID marking and identification plates, tags, etching, or labels when used on equipment,
parts, assemblies, subassemblies, units, sets, groups, or kits will be as permanent as the
normal life expectancy of the item and be capable of withstanding the environment, test,
cleaning, repair, and rebuild procedures specified for the item. Legibility will be as required and
verified for ready readability per MIL-STD-130N.

6.2.8.7 Deleterious Effect

Marking of items will be accomplished in a manner that will not adversely affect the life and
utility of the item. Marking materials creating hazardous conditions will not be used. Placement
and choice of the marking will not create hazardous conditions.

6.2.8.8 IUID Coding

IUID markings and readability requirements will comply with MIL-STD-130N.

Symbol markings and the order of priority for marking the hardware will be in accordance with
MIL-STD 130N. First priority is the 2 dimensional data matrix symbol (machine readable) IUID
is the minimum requirement when there are severe space limitations. The second priority is the
human readable characters. The third priority is the Linear Bar Code.
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If the technical data has not specified the marking location, markings will be located such that
they are visible during item use, provided that sufficient space is available, and does not
interfere with equipment operations.

If items are not described by Government Product Technical Data (i.e. Commercial Items), the
contractor shall submit diagrams showing placement and description of the IUID marking and
applicable installation and processing instructions for government review and approval IAW with
this PWS.

Per the Department of Defense, Item Unique Identification of Government Property Guidebook,
Reporting Government Property In the Possession of the Contractor (PIPC), Guidance for:
Defense Federal Acquisition Regulation (DFARS) 252.211-7007, ltem Unique ldentification of
Government Property, Version 1.0, September 21, 2007

For new contracts issued after September 13, 2007, DoD will include an Interim Rule, DFARS
252.211-7007, Item Unique Identification of Government Property (DFARS Case 2005-D015),
which permanently revises requirements for reporting of PIPC. The interim rule permanently
replaces the DD Form 1662 reporting requirements with requirements for DoD contractors to
electronically submit, to the IUID registry, the IUID data applicable to PIPC.

It should be understood that in accordance with DFARS 211.274-5, Contract clauses, the clause
at DFARS 252.211-7003, Item Identification and Valuation, must be included in any contract
that incorporates the clause at DFARS 252.211-7007, ltem Unique Identification of Government
Property. This is essential to assure there is no ambiguity in the requirements for assigning,
registering, reporting and marking PIPC.

The contractor shall maintain an accurate, current list of IUIDs for all manufactured items on this
contract. Dates of manufacture, substitutions, shop changes, etc. will be included on this list.
The list will be available for inspection by the GSA COR or other Government representative at
any time during the life of this contract. The contractor shall provide this list to the government
at the end of the contract.

6.2.9 Electrostatic Discharge Control

The contractor shall implement, when applicable, an Electrostatic Discharge Control Program
for all Electrostatic Sensitive Devices IAW MIL-STD-129P(4), marking for Shipping and Storage;
MIL-HDBK-263B, Electrostatic Discharge Control Handbook for Protections of Electrical and
Electronic Parts, Assemblies, and Equipment.

6.3 Security Requirements

6.3.1 The contractor shall provide information and documentation to comply with the
requirements identified in the DD Form 254, DoD Contract Security Classification Specification.
Knowledge and/or generation of classified and/or sensitive, but unclassified, information are
required for performance of the contract/order. The Contractor shall ensure applicable
Contractor personnel have security clearances at the appropriate level.

6.3.2 U.S. Government Security Regulations: The Contractor shall ensure personnel,
information, system, facility, and international security requirements are met. The Contractor
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shall comply with U.S. Government Security regulations including, but not limited to DoD
5200.2-R; DoD 5220.22-M, National Industrial Security Program Operating Manual (NISPOM);
DoD Directive (DoDD) 5205.02E, DoD Operations Security (OPSEC) Program; DoD Manual
5205.02-M, DoD Operations Security (OPSEC) Program Manual; Air Force Instruction (AFI) 31-
101, Integrated Defense.

6.3.3 The contractor shall establish and maintain a COMSEC account.

6.3.4 The contractor shall establish and maintain a laboratory facility where ROBE development,
testing, and sustainment will be performed

6.4 Environmental, Safety and Occupational Health Requirements

ROBE TIG Sets installed on aircraft will be in compliance with environmental safety and
occupational health standards. ROBE TIG Set components will maintain full compliance with
applicable federal, state, local, and international pollution control laws and regulations. ROBE
TIG Set support requirements will comply with AF Occupational, Safety and Health (AFOSH)
Standards. ldentified environmental, safety and health risks will be eliminated, minimized, or
controlled to acceptable levels within cost, schedule, and performance constraints. All
Hazardous Material (HAZMATSs) for ROBE TIG Sets for operations, maintenance, support and
disposal activities, must be identified and adequate procedures and equipment (to include
engineering controls/appropriate personal protective equipment or administrative controls) must
be included with the system to minimize environmental and personnel safety issues. All safety
and occupational health risks and issues will be eliminated or mitigated to an allowable level of
risk as defined in MIL-STD-882E and will be accomplished for the life of the system.

6.4.1 Environmental Management Requirements

6.4.1.1 Green Procurement Program

The Green Procurement Program (GPP) is a mandatory federal acquisition program that
focuses on the purchase and use of environmentally preferable products and services. GPP
requirements apply to all acquisitions using appropriated funds, including services and new
requirements. FAR 23.404(b) applies and states the GPP requires 100% of EPA designated
product purchases that are included in the Comprehensive Procurement Guidelines (CPG) list
that contains recovered materials, unless the item cannot be acquired: a) competitively within a
reasonable timeframe; b) meet appropriate performance standards, or c) at a reasonable price.
The prime contractor is responsible for ensuring that all subcontractors comply with this
requirement.

6.4.1.2 Environmental Management System (EMS)

In accordance with the SAF Policy Letter, Conformance with Air Force Environmental
Management System (EMS) Requirements for Contracts Performed on Air Force Installations,
dated 11 Dec 06, and the AFMC/CV Policy Letter, Conformance with Air Force Environmental
Management System (EMS) Requirements for Contracts Performed on Air Force Installations,
dated 1 Aug 07, Contractor personnel who perform work on any USAF installation shall comply
with the EMS requirements established by the installation.

6.4.2 Safety Requirements
To ensure minimum risk to Air Force personnel and property, the Contractor shall implement a
safety program IAW MIL-STD-882E.

6.4.3 Hazardous Materials and Pollution Prevention
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The contractor shall implement or have established Hazardous Materials and Pollution
Prevention Programs. The Government’s goals are to ensure environmental compliance,
minimize safety and health risks, prevent pollution, eliminate the use of Class | ozone depleting
substances (ODSs) and reduce or eliminate the use of hazardous materials and other ODSs to
the maximum extent feasible at the lowest possible cost to the Government. Class | ODSs will
not be required to operate or maintain the product being considered in this procurement. The
contractor shall refer to 40 Code of Federal Regulations (CFR) Chapter 1, Parts 82 and 116 for
ODS and toxic chemicals.

6.4.4 Lead Free Monitoring and Compliances

The contractor shall use lead free (Pb-free) solders or Pb-free Tin (Sn) based part surface
finishes. Exceptions may be allowed when justified by technical need, but only by exception
and with the approval of the Program Technical Authority or PM. The contractor shall submit a
Class Il ECP to obtain approval.

6.5 Section 508

Compliance with Section 508 of the Rehabilitation Act of 1973. All electronic and information
technology (EIT) procured through this task order must comply with Section 508 of the Rehabilitation
Act (29 U.S.C. 794d), as amended by the Workforce Investment Act of 1998 (P.L. 105-220), August 7,
1998, unless an agency exception to this requirement exists. See http://www.section508.gov. This
requirement has been determined to be exempt in accordance with FAR 39.204(b).

6.6 Personal Services

GSA will not issue orders to provide services prohibited by Subpart 37.1 of the Federal Acquisition
Regulations (FAR). Administration and monitoring of the Contractor’s performance by GSA or the
Client Representative/COR will not be as detailed or continual as to constitute supervision of Contractor
personnel. Government personnel may not perform any supervisory functions for Contractor
personnel, including but not limited to interviewing, appraising individual performance, and/or
scheduling leave or work.

6.7 Other Direct Costs

In addition to the firm fixed price labor price, reimbursable costs for travel, materials, and
incidental other direct costs (ODCs) are anticipated during the performance of this requirement.
Reimbursable cost items and firm-fixed price will come from same pool of funds, and the
contractor shall adhere to FAR 52.232-20, Limitation of Cost, for applicable travel, materials,
and/or other direct costs. The Contractor shall ensure that the requested reimbursable cost
items will not exceed the amount authorized in this task order and must receive prior approval
by GSA to exceed this estimated amount.

6.7.1 Travel Costs

6.7.1.1 The contractor, in conjunction with the services/tasks identified in this PWS, shall be
required to travel to support fielding, deployment and sustainment of the ROBE TIG Sets.
The contractor shall anticipate and plan travel to government installations and/or to other
contractor facilities to support ROBE meetings, test events, conduct training, troubleshoot,
accomplish repairs, and to furnish technical guidance as required. The contractor shall be
responsible for arranging, obtaining and providing all transportation for movement of
items/equipment in support of this effort.
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6.7.1.2 Travel is reimbursed in accordance with the Federal Travel Regulations. Trips, numbers
and types of personnel will be limited to the minimum required to accomplish the work
assignment. The contractor shall be responsible for arranging all contractor personnel travel
during the contract effort. The contractor shall use the lowest cost mode of transportation
commensurate with the mission requirements and good traffic management principles.

The contractor shall provide a list of projected requirements in the monthly Status Report.

6.7.1.3 All travel must be authorized in advance by the Client Representative/Contracting
Officer's Representative (COR) and will be in compliance with the task order and all other
applicable requirements. The Contractor shall ensure that the requested travel costs will not
exceed the amount authorized in this task order and must receive prior approval by GSA if
travel costs are projected to exceed the estimated amounts. Travel requests must be submitted
to GSA for task order approval through the submission of an Action Memo via GSA ITSS. The
Action Memo must contain Client Representative/COR or GSA Contract Specialist approval,
travel cost items with a total travel amount, and the total of the task order travel balance.

6.7.2 Materials and Incidental Other Direct Costs

Materials and incidental other direct costs are anticipated during the troubleshooting, repair,
test, and shipment the ROBE TIG set. The inclusion of reimbursable other direct costs is a
direct allocation of costs associated with support of this task order. All reimbursable costs must
be in conformance with the task order requirements. Reimbursable costs could include
software, hardware, licenses, materials, supplies, etc. required for the performance of this
requirement. See clause FAR 52.232-7 for specific instructions regarding reimbursement of
material/other direct costs.

6.8 Invoice Requirements

6.8.1 Payment Information. Failure to enter an invoice into the GSA ITSS web-based system may
result in a rejection. The Contractor shall provide the following payment information for GSA use. It
must be an exact match with the information under the contract/task order number in the GSA ITSS
Contract Registration (not the Contractor’'s company or individual representative’s registration) as well
as with the information under the Contractor’'s DUNS number in the System for Award Management
(SAM), http://www.sam.gov. Mismatched information may result in rejected requests for payment.

Company Name — Legal Business Name and DBA (Doing Business As) Name
Mailing Address — Contact and Address Information

Remittance Address — Remit To Address Information

Employer’s Identification Number — Federal Tax ID

DUNS (Data Universal Numbering System)

6.8.2 Invoice Information

Invoice Number — must not include any special characters; ITSS and the invoice must match
ACT Number from GSA Form 300, Block 4

GSA Task Order Number — must match ITSS

Contract Number from GSA Form 300, Block 3

Point of Contact and Phone Number

Milestones, identified by deliverable or line item(s), with a description of the service performed, or
reimbursable travel costs.

ID-ID04130052 Performance Work Statement Page 23 of 34



e Prompt Payment Discount, if offered

e Total Invoice Amount — must match the acceptance information posted in ITSS; cannot exceed the
current task order ceiling

e Total cumulative task order amount and burn rate

6.8.3 Invoice Submittal.

6.8.3.1 A copy of the invoice must be posted in the GSA ITSS web-based Order Processing System
(http://it-solutions.gsa.gov) or future equivalent. The Client Representative/COR and GSA Contract
Specialist must approve the invoice in ITSS prior to payment.

6.8.3.2 The original invoice must be submitted to the GSA Finance Service Center. This may be done
electronically to the finance center web site (http://www.finance.gsa.gov) or via regular U. S. mail to this
address:

GSA BCEB

PO BOX 219434

KANSAS CITY, MO 64121-9434

6.8.3.3 The invoice information posted in ITSS must match the invoice information submitted to GSA’s
Finance Center to initiate a receiving report. The payment information must be a three-way match
ITSS, GSA Finance Center, and CCR) for the invoice to be successfully processed for payment.

6.8.4 Final Invoice/Task Order Closeout

The invoice for final payment must be so identified and submitted within 60 days from task order
completion. No further charges are to be billed. The Contractor may request an extension of 60 days
from the GSA CO to submit the final invoice. Mark with the word FINAL (even if it is a zero amount).
Reimbursable travel costs will be billed at a predetermined rate and are not subject to final rate
approval. After the final invoice has been paid the Contractor shall furnish a completed and signed
Release of Claims to the Contracting Officer. This release of claims is due within fifteen (15) calendar
days of final payment.

7.0 Federal Acquisition Regulations and Supplements, and Executive Orders

All applicable contract clauses, provisions, and terms and conditions from the GSA Alliant
Contract GS00Q09BGD0056 are hereby incorporated into this task order.

This task order incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting officer will make their full text
available. Also the full text of a clause may be accessed electronically at this/these
address(es):

FAR website: http://www.acquisition.gov/far/
DFARS/AFFARS website:  http://www.farsite.hill.af.mil/
GSAM website: http://www.acquisiton.gov/comp/gsam/gsam.html

The following provision(s) are incorporated by full text:

FAR Clauses
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52.217-8, Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at the rates

specified in the contract. These rates may be adjusted only as a result of revisions to prevailing labor

rates provided by the Secretary of Labor. The option provision may be exercised more than once, but
the total extension of performance hereunder shall not exceed 6 months. The Contracting Officer may
exercise the option by written notice to the Contractor within 30 days.

52.217-9, Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 12 months from the effective date of the order; provided that the Government gives
the Contractor a preliminary written notice of its intent to extend at least 30 days before the
contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include
this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed thirty (30) months.

DFARS Clauses

252.209-7999 Representation by Corporations Regarding an Unpaid Delinquent Tax Liability or a
Felony Conviction under any Federal Law (Deviation 2012-00004) (Jan 2012)

(@) In accordance with section 8124 and 8125 of Division A of the Consolidated Appropriations Act,
2012, (Pub. L. 112-74) none of the funds made available by that Act may be used to enter into a
contract with any corporation that-

(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and
administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely
manner pursuant to an agreement with the authority responsible for collecting the tax liability, unless
the agency has considered suspension or debarment of the corporation and made a determination that
this further action is not necessary to protect the interests of the Government.

(2) Was convicted of a felony criminal violation under any Federal law within the preceding 24
months, where the awarding agency is aware of the conviction, unless the agency has considered
suspension or debarment of the corporation and made a determination that this action is not necessary
to protect the interests of the Government.

(b) The Offeror represents that-

(1) Itis []is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed,
for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not
being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the
tax liability,

(2) Itis []is not [ ] a corporation that was convicted of a felony criminal violation under a Federal
law within the preceding 24 months.

252.232-7007 Limitation of Government’s Obligation (May 2006)

(@) Contract line item(s) 0001 through 0002 are incrementally funded. For these item(s), the
sum of $1,900,000 of the total price is presently available for payment and allotted to this
contract. An allotment schedule is set forth in paragraph (j) of this clause.
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(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up
to the point at which the total amount payable by the Government, including reimbursement in
the event of termination of those item(s) for the Government’s convenience, approximates the
total amount currently allotted to the contract. The Contractor is not authorized to continue work
on those item(s) beyond that point. The Government will not be obligated in any event to
reimburse the Contractor in excess of the amount allotted to the contract for those item(s)
regardless of anything to the contrary in the clause entitled “Termination for Convenience of the
Government.” As used in this clause, the total amount payable by the Government in the event
of termination of applicable contract line item(s) for convenience includes costs, profit, and
estimated termination settlement costs for those item(s).

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this
clause, the Contractor will notify the Contracting Officer in writing at least ninety days prior to the
date when, in the Contractor’s best judgment, the work will reach the point at which the total
amount payable by the Government, including any cost for termination for convenience, will
approximate 85 percent of the total amount then allotted to the contract for performance of the
applicable item(s). The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of
applicable line items up to the next scheduled date for allotment of funds identified in paragraph
(j) of this clause, or to a mutually agreed upon substitute date. The notification will also advise
the Contracting Officer of the estimated amount of additional funds that will be required for the
timely performance of the item(s) funded pursuant to this clause, for a subsequent period as
may be specified in the allotment schedule in paragraph (j) of this clause or otherwise agreed to
by the parties. If after such notification additional funds are not allotted by the date identified in
the Contractor’s notification, or by an agreed substitute date, the Contracting Officer will
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause
of this contract entitled “Termination for Convenience of the Government.”

(d) When additional funds are allotted for continued performance of the contract line item(s)
identified in paragraph (a) of this clause, the parties will agree as to the period of contract
performance which will be covered by the funds. The provisions of paragraphs (b) through (d) of
this clause will apply in like manner to the additional allotted funds and agreed substitute date,
and the contract will be modified accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line item(s)
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is delayed in
the performance of the work under this contract and if additional funds are allotted, an equitable
adjustment will be made in the price or prices (including appropriate target, billing, and ceiling
prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any
such equitable adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.”

() The Government may at any time prior to termination allot additional funds for the
performance of the contract line item(s) identified in paragraph (a) of this clause.

(9) The termination provisions of this clause do not limit the rights of the Government under
the clause entitled “Default.” The provisions of this clause are limited to the work and allotment
of funds for the contract line item(s) set forth in paragraph (a) of this clause. This clause no

longer applies once the contract is fully funded except with regard to the rights or obligations of
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the parties concerning equitable adjustments negotiated under paragraphs (d) and (e) of this
clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract
pursuant to the clause of this contract entitled “Termination for Convenience of the
Government.”

(i) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342.

(j) The parties contemplate that the Government will allot funds to this contract in
accordance with the following schedule:

On execution of contract $ 1,900,000
December 2013 $1,316,844.50
March 2013 $1,316,844.50

(End of clause)

DFARS 252.225-7997, Additional Requirements and Responsibilities Relating to Alleged
Crimes by or Against Contractor Personnel in Iraq and Afghanistan (DEVIATION 2010-
00014) (Aug 2010)
**This clause shall be applicable to contractor personnel in Kyrgyzstan**
(a) The Contractor shall report to the appropriate investigative authorities, identified in
paragraph (c) below, any alleged offenses under—
(1) The Uniform Code of Military Justice (chapter 47 of title 10, United States code)
(applicable to contractors serving with or accompanying an armed force in the field during a
declared war or a contingency operation); or
(2) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United States Code).
(b) The Contractor shall provide to all contractor personnel who will perform work on a
contract in Iraq or Afghanistan, before beginning such work, information on the following:
(1) How and where to report an alleged crime described in paragraph (a) of this clause.
(2) Where to seek victim and witness protection and assistance available to contractor
personnel in connection with an alleged offense described in paragraph (a) of this clause.
(c) The appropriate investigative authorities to which suspected crimes shall be reported
include the following officials—
(1) US Army Criminal Investigations Division at http://www.cid.army.mil/reportacrime.html
(2) Air Force Office of Special Investigations at
http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522
(3) Navy Criminal Investigative Service at http://www.ncis.navy.mil/Pages/publicdefault.aspx; or
(4) To the command of any supported military element or the command of any base.
(d) Personnel seeking whistleblower protection from reprisals for reporting criminal acts shall
seek guidance through the DoD Inspector General hotline at (800) 424-9098 or
www.dodig.mil/HOTLINE/index.html. Personnel seeking other forms of victim or witness
protections should contact the nearest military law enforcement office.

(End of clause)

JCC-I/A Clause 952.225-0003 Fitness for Duty and Medical/Dental Care Limitations (Aug
2011)
**This clause shall be applicable to contractor personnel in Kyrgyzstan**

ID-ID04130052 Performance Work Statement Page 27 of 34



(a) The contractor shall perform the requirements of this contract notwithstanding the fithess
for duty of deployed employees, the provisions for care offered under this section, and
redeployment of individuals determined to be unfit. Contractor personnel who deploy for
multiple tours, for more than 12 months total must be re-evaluated for fitness to deploy. An
examination will remain valid for 15 months from the date of the physical. The contractor bears
the responsibility for ensuring all employees are aware of the conditions and medical treatment
available at the performance location. The contractor shall include this information and
requirement in all subcontracts with performance in the theater of operations.

(b) The contractor shall not deploy an individual with any of the following conditions unless
approved by the appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.)
Surgeon: Conditions which prevent the wear of personal protective equipment, including
protective mask, ballistic helmet, body armor, and chemical/biological protective garments;
conditions which prohibit required theater immunizations or medications; conditions or current
medical treatment or medications that contraindicate or preclude the use of chemical and
biological protective’s and antidotes; diabetes mellitus, Type | or Il, on pharmacological therapy;
symptomatic coronary artery disease, or with myocardial infarction within one year prior to
deployment, or within six months of coronary artery bypass graft, coronary artery angioplasty, or
stenting; morbid obesity (BMI >/= 40%); dysrhythmias or arrhythmias, either symptomatic or
requiring medical or electrophysiological control; uncontrolled hypertension, current heart
failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly
diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent
subspecialist surveillance, examination, and/or laboratory testing; dental or oral conditions
requiring or likely to require urgent dental care within six months’ time, active orthodontic care,
conditions requiring prosthodontic care, conditions with immediate restorative dentistry needs,
conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year) seizure
disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s
Disease or other vertiginous/motion sickness disorder, unless well controlled on medications
available in theater; recurrent syncope, ataxias, new diagnosis (< 1 year) of mood disorder,
thought disorder, anxiety, somatoform, or dissociative disorder, or personality disorder with
mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis,
current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter
placement; requirement for medical devices using AC power; HIV antibody positivity; psychotic
and bipolar disorders. (Reference: Mod 10 to USCENTCOM Individual Protection and
Individual/Unit Deployment Policy, Tab A: Amplification of the Minimal Standards of Fitness for
Deployment to the CENTCOM AOR).

(c) In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-
1038, DoD Federal Acquisition Regulation Supplement (DFARS) PGl 225.74), resuscitative
care, stabilization, hospitalization at Level Il (emergency) military treatment facilities and
assistance with patient movement in emergencies where loss of life, limb or eyesight could
occur will be provided. Hospitalization will be limited to emergency stabilization and short-term
medical treatment with an emphasis on return to duty or placement in the patient movement
system. Subject to availability at the time of need, a medical treatment facility may provide
reimbursable treatment for emergency medical or dental care such as broken bones,
lacerations, broken teeth or lost fillings.

(d) Routine and primary medical care is not authorized. Pharmaceutical services are not
authorized for routine or known, routine prescription drug needs of the individual. Routine
dental care, examinations and cleanings are not authorized.

(e) Notwithstanding any other provision of the contract, the contractor shall be liable for any
and all medically-related services or transportation rendered. To view reimbursement rates that
will be charged for services at all DoD deployed medical facilities please got to the following
website: http://comptroller.defense.gov/rates/fy2011.html (change fiscal year as applicable).
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(End of Clause)

The following clauses are incorporated by reference:

FAR Clause
52.204-2
52.204-9
52.209-9

52.216-7

52.216-30

52.232-7

52.233-4
52.244-2

52.245-1

DFARS Clause
252.201-7000
252.203-7000
252.203-7001

252.203-7002
252.203-7003
252.203-7004
252.203-7005
252.204-7000
252.204-7003
252.204-7004
252.204-7005
252.204-7008
252.205-7000
252.209-7004

252.211-7003
252.211-7007
252.211-7008
252.215-7000
252.215-7002
252.223-7004
252.223-7006

252.223-7008
252.225-7005
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Title

Security Requirements (Aug. 1996)

Personal Identity Verification of Contractor Personnel (Jan 2011)
Updates of Publicly Available Information Regarding Responsibility
Matters (Feb 2012)

Allowable Cost and Payment (Jun 2011)

“(a)(3) 30th

Time-and-Materials/Labor-Hour Proposal Requirements — Non-
Commercial Iltem Acquisition Without Adequate Price Competition (Feb
2007)

*(h)(2) 30th

Payments Under Time-and-Material and Labor-Hour Contracts (Feb
2007)

Applicable Law for Breach of Contract Claim (Oct 2004)
Subcontracts (Oct 2010)

*(d) none

Government Property (Apr 2012)

Title

Contracting Officer's Representative (Dec 1991)

Requirements Relating to Compensation of Former DOD Officials (Sep 2011)
Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related
Felonies (Dec 2008)

Requirement to Inform Employees of Whistleblower Rights (Jan 2009)

Agency Office of the Inspector General (Dec 2012)

Display of Fraud Hotline Poster(s) (Dec 2012)

Representation Relating to Compensation of Former DOD Officials (Nov 2011)
Disclosure of Information (Dec 1991)

Control of Government Personnel Work Product (Apr 1992)

Alternate A, Central Contractor Registration (Feb 2013)

Oral Attestation of Security Responsibilities (Nov 2001)

Export-Controlled Items (Apr 2010)

Provision of Information to Cooperative Agreement Holders (Dec 1991)
Subcontracting with Firms That are Owned or Controlled by the Government of a
Terrorist Country (Dec 2006)

Item Identification and Valuation (Jun 2011)

Reporting of Government-Furnished Property (Aug 2012)

Use of Government-Assigned Serial Numbers (Sep 2010)

Pricing Adjustments (Dec 2012)

Cost Estimating System Requirements (Dec 2012)

Drug Free Work Force (Sep 1988)

Prohibition on Storage and Disposal of Toxic and Hazardous Materials (Apr
2012)

Prohibition of Hexavalent Chromium (May 2011)

Identification of Expenditures in the United States (Jun 2005)
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252.225-7006

252.225-7012
252.225-7040

252.227-7013
252.227-7016
252.227-7017

252.227-7030
252.227-7037
252.239-7000
252.239-7001
252.242-7004
252.242-7005
252.242-7006
252.243-7002
252.244-7001
252.245-7001
252.245-7002
252.245-7003
252.245-7004

Quarterly Reporting of Actual Contract Performance Outside the United States
(Oct 2010)

Preference for Certain Domestic Quantities (Jun 2012)

Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed
Outside the United States (Feb 2013)

*(e)(1) — The contractor shall be afforded the level of protection
commensurate with civilian DOD employees.

Rights in Technical Data — Noncommercial Items (Feb 2012)

Rights in Bid or Proposal Information (Jan 2011)

Identification and Assertion of Use, Release, or Disclosure Restrictions (Jan
2011)

Technical Data — Withholding of Payment (Mar 2000)

Validation of Restrictive Markings on Technical Data (Jun 2012)

Protection Against Compromising Emanations (Jun 2004)

Information Assurance Contractor Training and Certification (Jan 2008)
Material Management and Accounting System (May 2011)

Contractor Business Systems (Feb 2012)

Accounting System Administration (Feb 2012)

Requests for Equitable Adjustment (Dec 2012)

Contractor Purchasing System Administration (Jun 2012)

Tagging, Labeling, and Marking of Government-Furnished Property (Apr 2012)
Reporting Loss of Government Property (Apr 2012)

Contractor Property Management System Administration (Apr 2012)
Reporting, Reutilization, and Disposal (Apr 2012)

8.0 Past Performance Information

The Government will provide and record Past Performance Information for acquisitions over
$150,000 utilizing the Contractor Performance Assessment Reporting System (CPARS). The
CPARS process allows Contractors to view and comment on the Government's evaluation of
the Contractor's performance before it is finalized. Once the Contractor’s past performance
evaluation is finalized in CPARS it will be transmitted into the Past Performance Information
Retrieval System (PPIRS). Contractors are required to register in the CPARS, so Contractor’s
may review and comment on past performance reports submitted through the CPARS. The
CPARS and PPIRS websites are as follows:

CPARS https://www.cpars.csd.disa.mil/

PPIRS http://www.ppirs.gov

9.0 Applicable Documents

Table 1. Technical Orders

TO NUMBER | DATE TITLE REFERENCE
00-25-234 01-AUG-1988 General Shop Practice Requirements for Entire TO
REV 4 21-JUL-2011 the Repair, Maintenance, and Test of applies

CHG 39 Electrical Equipment
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TO NUMBER | DATE TITLE REFERENCE
1-1-691 02-NOV-2006 Cleaning and Corrosion Prevention and Entire TO
REV 6 15-MAY-2011 Control for Aerospace and Non-Aerospace | applies
CHG 2 Equipment
1-1-8 12-JAN-2010 Application and Removal of Organic Entire TO
REV 6 16-JUN-2011 Coatings, Aerospace and Non-Aerospace | applies
CHG 2 Equip
00-35D-54 01-NOV-2011 USAF Deficiency Reporting, Investigation, | Entire TO
and Resolution applies
Table 2. Military Standards
STANDARD DATE TITLE REFERENCE
MIL-HDBK- 30-NOV-1995 Electronic Equipment, Airborne General Entire standard
5400 Guidelines applies
MIL-STD-882E | 11-MAY-2012 System Safety Entire standard
applies
MIL-STD- 19-SEP-2007 Military Marking for Shipment and Storage | Entire standard
129P(4) applies
MIL-STD-130N | 17-DEC-2007 Identification Marking of U.S. Military Entire standard
Property applies
MIL-HDBK- 31-JUL-1994 Electrostatic Discharge Control Handbook | Entire standard
263B for Protection of Electrical and Electronic applies
Parts, Assemblies and Equipment
(Excluding Electrically Initiated Explosive
Devices)
Table 3. AF/AFMC/Other Regulations
REGULATION | DATE TITLE REFERENCE
AFM 23-110 1-APR-2009 USAF Supply Manual Volume 2, Part 2
AFI 33-201 1-MAY-2005 Communications Security Volume 1
AFI 33-201 1-MAY-2005 COMSEC User Requirements Volume 2
AFI 33-201 1-MAY-2005 Controlled Cryptographic ltem Volume 5
Table 4. Non-Government Documents
DOCUMENT DATE TITLE REFERENCE
EIA649 01-FEB-1999 National Consensus Standard For Entire document
Configuration Management applies
1ISO-9001 1-DEC-2000 Quality Management Systems 3rd Edition
10.0 Acronyms
AF Air Force
AFB Air Force Base
AFI Air Force Instruction
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AFLCMC
AFMAN
AFMC
AFOSH
AOC
ASSY
ATO
ATP
BLOS
C2
CAC
CCB

CAR
CCl
CCR
CFE
CFR
CHG
CLS

CO
COMSEC
CONUS
COR
CPARS
CPG
DAA

DBA
DCN

DD
DFARS
DLA
DSN
DUNS
EARS
ECP
EMS
EPA

FAR
FED EX

FEDLOG
FISMA

Air Force Life Cycle Management Center
Air Force Manual

Air Force Materiel Command

Air Force Occupational, Safety and Health
Air Operations Center

Assembly

Authority to Operate

Acceptance Test Procedure

Beyond Line of Sight

Command and Control

Common Access Card

Configuration Control Board

Certifying Authority’s Representative
Controlled Cryptographic ltems

Central Contractor Registration
Contractor Furnished Equipment

Code of Federal Regulations

Change

Contractor Logistics Support

Contracting Officer

Communications Security

Continental United States

Contracting Officer's Representative
Contractor Performance Assessment Reporting System
Comprehensive Procurement Guidelines
Designated Accrediting Authority

Doing Business As

Document Change Notice

Department of Defense

Defense Federal Acquisition Regulation Supplement
Defense Logistics Agency

Defense Service Network

Data Universal Numbering System
Expeditionary Air Refueling Squadron
Engineering Change Proposal
Environmental Management System
Environmental Protection Agency
Federal Acquisition Regulations
Federal Express

Federal Catalog System
Federal Information Security Management Act
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FTS
GB
GFE
GFM
GFP
GPP
GSA

GWAC
HDD

IAM

AW

ISO
ITSS
IUID
LOS
LRU
MIDS
MIL-HDBK
MIL-STD
MILSTRIP
NIST
NLT
NSL
NSN
NATO
NSPA
OCONUS
OoDC
ODS
PIPC
PIT

PM

PN
PPIRS
PQDR
PWS
QAR
QDR
ROBE
ROM

RT

Federal Telecommunications System

Giga Byte

Government Furnished Equipment
Government Furnished Material
Government Furnished Property

Green Procurement Program

General Services Administration
Government-wide Acquisition Contract
Hard Disk Drives

Information Assurance Manager

In Accordance With

International Organization for Standardization
IT-Solutions Shop

Item Unique Identification

Line Of Sight

Line Replaceable Unit

Multifunctional Information Distribution System
Military Handbook

Military Standards

Military Standard Requisitioning & Issue Procedures
National Institute of Standard Technology
Not Later Than

Not Stock Listed

National Stock Number

North Atlantic Treaty Organization

NATO Support Agency

Outside the Continental United States
Other Direct Cost

Ozone Depleting Substances

Property In the Possession of Contractors
Platform Information Technology

Program Manager

Part Number

Past Performance Information Retrieval System
Product Quality Deficiency Report
Performance Work Statement

Quality Assurance Representative

Quality Deficiency Reports

Roll-on Beyond Line-of-Sight Enhancement
Rough Order of Magnitude

Receiver Transmitter
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SADL
SATCOM
SCSI
SME
SRU
TCTO
TIG

TO

WAR
WR-ALC

Situational Awareness Data Link
Satellite Communication

Small Computer System Interface
Subject Matter Expert

Shop Replaceable Unit

Time Compliance Technical Order
Tactical Information Gateway
Technical Order

Weekly Activity Report

Warner Robins Air Logistics Complex

11.0 Appendices:

Appendix A

Military Standard Requisitioning and Issue Procedures (MILSTRIP)

Appendix B

Government Furnished Property (GFP) Management
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